



# VAN BUREN CHARTER TOWNSHIP

## REQUEST FOR PROPOSALS (RFP) FOR DENTON ROAD BRIDGE REPLACEMENT PROFESSIONAL DESIGN SERVICES ADDENDUM #1:

There were no questions submitted in writing by the deadline listed in the RFP. There are two (2) adjustments that we will be making to the RFP. They are as follows:

1. Please see the revised RFP timeline to include the revised RFP due date and time:

ACTION	DATE	TIME
RFP Issue Date	3/2/2023	
Pre-Response Questions Due	3/9/2023	5:00 p.m. EDT
Responses to Questions	3/16/2023	
<b>Responses Due</b>	<b>3/27/2023</b>	<b>9:00 a.m. EDT</b>
Selection Notification Data*	By 3/31/2023	

Per the above timeline, we have changed the response due to Monday, March 27, 2023 at 9:00 a.m.

2. Under section 2.4 Scope of Services, Section 8 Deliverables will be amended to include the following language:

### 8.0 Deliverables:

Schedule (from NTP)	Activities
TBD	Anticipated Notice to Proceed (NTP).
2 Weeks	Kickoff Meeting with the Township and/or Wayne County
5 Weeks	Topo Survey
8 Weeks	Geotechnical Investigation Report
10 Weeks	Hydraulics and submittal for EGLE, SHPO, USFWS, and MNFI Permits/Clearances.
10 Weeks	TS&L Report submittal to Van Buren Township and Wayne County.
18 Weeks	Package submittal (80-95% completed) to Van Buren Township and Wayne County. (GI)
20 Weeks	Plan review meeting with Van Buren Township and Wayne County. (GI meeting)
26 Weeks	Final Design Plan, Spec & Estimate submittal to Van Buren Township and Wayne County (100% completed).

**\*Van Buren Township acknowledges that the deliverable schedule may need to be modified or adjusted based on permitting requirements from other agencies, MDOT rules or guidelines, and/or requirements of utility companies.**

Published: March 14, 2023