


# **ADDENDUM NUMBER 2**

**FOR THE**

**CITY OF CORCORAN**

**2020 WASTEWATER TREATMENT PLANT  
MODIFICATIONS**

**January 19, 2021**



**OWNER:**  
City of Corcoran  
832 Whitley Avenue  
Corcoran, CA 93212

**PREPARED BY:**  
A&M  
220 N Locust Street  
Visalia, CA 93291

**ADDENDUM NUMBER 2**

---

**The following additions, deletions, or modifications shall become part of the Contract Documents for the City of Corcoran 2020 Wastewater Treatment Plant Modifications project:**

**REVISIONS TO SUPPLEMENTARY GENERAL CONDITIONS:**

**REVISION:**

SC-4.01 CONTRACT TIME

The Contract time shall be 150 calendar days.

--

**REVISIONS TO AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT (STIPULATED PRICE):**

**REVISION:**

4.03 Insurance Damages

- A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with the Contract. The parties also recognize the delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a penalty):
1. Substantial Completion: Contractor shall pay Owner \$1,500 for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion until the Work is substantially complete.
  2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final payment, Contractor shall pay Owner \$1,500 for each day that expires after such time until the Work is completed and ready for final payment.

3. Liquidated damages for failing to timely attain Substantial Completion and final completion are not additive and will not be imposed concurrently.


--

**REVISIONS TO INSTRUCTIONS TO BIDDERS:**

**REVISION: ADD THE FOLLOWING:**

21. All questions for the project shall be submitted before January 28, 2021 at 11:00 AM.

**NOTE:** One copy of this Addendum Number 1 shall be signed by the Contractor and must be submitted with the bid as acknowledgement of receipt and the acceptance of this Addendum Number 2.

Prepared by:  January 19, 2021  
Orfil Muniz, P.E. Date  
A&M Consulting Engineers

Accepted by: \_\_\_\_\_  
Contractor (signature) Date