

ADDENDUM NUMBER 2

FOR THE

CITY OF CORCORAN

**PEDESTRIAN AND BICYCLE FACILITIES
IMPROVEMENTS PROJECT
CONGESTION MITIGATION AND AIR QUALITY PROGRAM
(CMAQ)**

**PHASE 1 & PHASE 2
CML5223(019) & CML5223(020)**

February 23, 2021



OWNER:
City of Corcoran
832 Whitley Avenue
Corcoran, CA 93212
(559) 992-2151

PREPARED BY:
A&M Consulting Engineers
220 N Locust Street
Visalia, CA 93291
(559) 429-4747

ADDENDUM NUMBER 2

The following additions, deletions or modifications shall become part of the Contract Documents for the City of Corcoran Pedestrian and Bicycle Facilities Improvements project:

REVISIONS TO SPECIFICATIONS:

ITEM No. 1 REVISION TO FRONT END DOCUMENTS

- Page 9, Section (B) of **1-1.06 PROSECUTION AND PROGRESS** has been revised from “The Contractor shall diligently prosecute the work to completion before the expiration of 30 working days, based on the Caltrans Workday Calendar.” to state “The Contractor shall diligently prosecute the work to completion before the expiration of **45 working days**, based on the Caltrans Workday Calendar.”
- Page 3, SECTION 1. SPECIFICATIONS AND PLANS has been revised from “The work embraced herein shall be done in accordance with the Standard Specifications dated 2020, and the Standard Plans dated 2020 of the Department of Transportation and any amendments...” to state “The work embraced herein shall be done in accordance with the Standard Specifications dated **2018**, and the Standard Plans dated **2018** of the Department of Transportation and any amendments...”

CONTRACTOR QUESTIONS:

Q1: Per the Critical Dates and Requirements and Special Provision Section 4 “Beginning of Work, Time of Completion, and Liquidated Damages” provided in the project specifications, the completion time for this project is listed as 45 working days. However, Special Provisions Section 1-1.06 “Prosecution and Progress” specifies the project duration as 30 working days. Please confirm the project duration.

A1: The completion time for this project is 45 working days.

--

Q2: Per Agreement Article VII and Special Provisions Section 1-1.05 “Legal Relations and Responsibilities to the Public,” the Indemnification required of the Contractor may be contrary to law as it does not provide an exclusion for the active negligence, sole negligence, or willful misconduct of the City or Engineer’s Designs pursuant to California Civil Code 2782. Please confirm the indemnity will comply with California Civil Code 2782.

A2: The indemnity will comply with California Civil Code.

--

Q3: Special Provisions Section 1.1 “Specifications and Plans” states that the work is to be done in accordance with the Standard Specifications and Plans dated 2020 of the California Department of Transportation. Please confirm that the 2018 Caltrans Standard Specifications and Plans will be used, as this is the most recent version edition of the Standard Specs and Plans from Caltrans available. Also please confirm that the most recent version of Caltrans Revised Standard Specs will be used in accordance with this project.

A3: Yes, the 2018 Caltrans Standard Plans and Specifications, as well as the most recent version of Caltrans Revised Standard Specs will be used for this project.

--

NOTE: One copy of this Addendum Number 2 shall be signed by the Contractor and must be submitted with the bid as acknowledgement of receipt and acceptance of this Addendum Number 1.

Prepared by: 

Javier Andrade, P.E.
A&M Consulting Engineers

2/23/21

Date

Accepted by: _____
Contractor (Signature)

Date

Project Name: City of Corcoran Pedestrian and Bicycle Facilities Improvements Project

Bid Date: 03/05/2021

Bid Time: 2:00 PM

Addenda: 2

City of Corcoran: http://www.cityofcorcoran.com/government/public_notices.php

Updated: 2/23/2021

Engineer's Estimate: Phase 1: CML 5223(019) \$343,000

Phase 2: CML 5223(020) \$358,170

Plan Holders List

	Company Name	Company Address	Contact Name	Phone Number	Email	Fax
1	Don Berry Construction, Inc.	13701 Golden State Blvd, Kingsburg, CA, 93631	Dan Dovrval	559-896-5700	dan@donberryconstruction.com	
2	American Paving Co	315 N Thorne Ave, Fresno, CA 93706	Desarey Hutchison	559-268-9886	rjenkins@americanpavingco.com	
3	Avison Construction, Inc.	40434 Brickyard Drive, Madera, CA 93636	Curtis W. Short	559-431-0317	cshort@avisoninc.com	559-431-0321
4	Seal Rite Paving & Grading	4237 W Swift Ave, Fresno, CA 93722		559-222-7325	bids@sealritepaving.com	559-325-0760
5	Central Valley Striping	1100 N Gale Hill Ave, Lindsay, CA 93247	Juan Carlos Garcia	559-586-1083	cenvalleystriping@icloud.com	