



**SEA THE
FUTURE
WITH US**

Pier 3 Pile Restoration – 2022 Authorization to Award


Steve Hager
Port of Everett
August 9, 2022



@portofeverett | #portofeverett



PROJECT SITE



SUMMARY OF WORK

- Clean 7 designated concrete piles and 2 steel piles of marine growth
- 7 Concrete Piles – Place steel reinforcement at damaged location, encase in a fiberglass jacket and fill with grout
- 2 Steel Piles – Remove anodes, place steel reinforcement the full length of the steel pile, encase in a fiberglass jacket and fill with epoxy grout
- 1 steel pile – Repair with a welded steel patch

BID RESULTS

Bid June 30, 2022
Bids opened on July 28, 2022

Engineer's Estimate \$536,894.47

- Associated Underwater Services Inc. \$545,961,22
- Global Diving & Salvage \$633,628.45
- Ballard Marine \$779,465.75

(Incl. WSST)

*Not able to award additive bid schedules for durability wraps on 32 steel piles.

PROJECT SCHEDULE

Bid Period	July - August
Award	August
Construction	October – February 2023
Close-Out	March - April 2023



NEXT 100

WE PROVIDE VALUE. WE CREATE ECONOMIC OPPORTUNITIES

THANK YOU!



@portofeverett | #portofeverett