

City of

CORCORAN

Public Works Department

FOUNDED 1914

**Addendum #2 for the City of Corcoran
Water System Meterization Project**

March 23, 2022

City of
CORCORAN

Public Works Department

FOUNDED 1914

Addendum #2:

The following additions, deletions, or modifications shall become part of the Contract Documents for the City of Corcoran Water System Meterization Project:

REVISIONS TO SCHEDULE

REVISION #1:

On page 1, replace the section beginning with “Responses must be received by:” with the following text

Responses must be received by:

2:30 p.m. on April 22, 2022

SUBMITTALS WILL NOT BE ACCEPTED AFTER THIS DATE AND TIME

REVISION #2:

On page 4, replace the paragraph beginning with “Sealed proposals are requested and will be received...” with the following paragraph:

Sealed proposals are requested and will be received by City of Corcoran for “City of Corcoran Meterization Project.” Each quote must be submitted in a sealed envelope clearly marked “RFQ for City of Corcoran Meterization Project” on the outside of the envelope. Interested and qualified firms are requested to submit six (6) hard copies and an electronic version of a written quote in a sealed envelope no later than 2:30 p.m. PT on April 22, 2022.

REVISION #3:

On page 5, replace the “Schedule” table with the following revised schedule table:

Activity	Date
Deadline to Submit Questions	March 22, 2022
Answers to Submitted Questions	March 23, 2022
Deadline for RFQ submittal	April 22, 2022
City Committee review	April 27, 2022
Short-Listed Bidders Presentations	May 2-6, 2022
Selected Company notified	May 18, 2022
Proposal and agreement presented to City Council for consideration	May 24, 2022