



# Fillmore County Highway Department

909 Houston Street NW, Preston, MN 55965

(P) (507) 765-3854  
(F) (507) 765-4476

RONALD GREGG, P.E.  
COUNTY ENGINEER

BRENT KOHN  
MAINTENANCE SUPERINTENDENT

DARRELL SCHMITT  
ENGINEERING SUPERVISOR

The proposal form will be revised into two forms to allow for the different completion dates.

Add the following:

The Owner will proceed without unnecessary delay to consider the proposals and reserves the right to reject all bids, to reject any unresponsive bid, or to waive any technicalities in bids received. One contract will be awarded for the total project construction work based on the low total bid for the Option selected. Owner will select one Option at their discretion. Bidders may bid on either or both Options.

Thank you for your attention to this matter.

**PLEASE ACKNOWLEDGE THIS ADDENDUM ON YOUR BID DOCUMENTS!**

Sincerely,

A handwritten signature in black ink, appearing to read "Ronald Gregg", is written over a circular stamp.

Ronald Gregg PE  
Fillmore County Engineer



# Fillmore County Highway Department

909 Houston Street NW, Preston, MN 55965

(P) (507) 765-3854  
(F) (507) 765-4476

RONALD GREGG, P.E.  
COUNTY ENGINEER

BRENT KOHN  
MAINTENANCE SUPERINTENDENT

DARRELL SCHMITT  
ENGINEERING SUPERVISOR

August 8, 2019

## ADDENDUM NO. 1

**To:** Plan holders

**From:** Ronald Gregg PE

**Project No.:** SAP 023-605-035

Grading, Aggregate Base, Bituminous Pavement, Concrete Curb and  
Gutter, Sidewalks & Pedestrian Ramps.

### SPECIFICATION ITEMS:

Delete the following:

- The contractor shall commence work after the Notice to Proceed is issued and on August 26, 2019 with substantial completion on November 15, 2019 with Bituminous Surfacing to be completed in Spring of 2020 by May 22<sup>nd</sup>.

Add the following:

Option A – The Contractor has the option of completing the project substantially in 2019. All utilities, aggregate base and concrete work shall be completed by November 15, 2019, with Bituminous Pavement to be completed by May 22, 2020.

Option B – The Contractor has the option of completing the project in 2020 with a Completion date of July 24, 2020. Option B, note 19 on plan sheet 3 of 63 shall be deleted under this option. Quantity change is reflected under schedule of prices of Option B.

State Project No. SAP 023-605-035

GRAND TOTAL OPTION A \$ \_\_\_\_\_

The undersigned hereby acknowledges that all requirements included in the hard copy proposal, addenda, amendments, plans, standard specifications, and supplemental specifications are a part of this bid and contract.

**Signed:** \_\_\_\_\_

PROPOSAL GUARANTY required by 1208 of the Specifications: "A (certified check) (bond), prepared as required by 1208 of the Specifications and payable to the **Fillmore** Treasurer, in an amount equal to at least 5% of the total amount of the bid is submitted herewith as a proposal guaranty.

NON-COLLUSION AFFIDAVIT: A Non-Collusion Affidavit is found in this proposal which must be signed by each bidder.

RECEIPT OF ADDENDA as required by 1210 of the Specifications:

The undersigned hereby acknowledges receipt of and has considered:

Addendum No. \_\_\_\_ Dated \_\_\_\_\_ Addendum No. \_\_\_\_ Dated \_\_\_\_\_

Addendum No. \_\_\_\_ Dated \_\_\_\_\_ Addendum No. \_\_\_\_ Dated \_\_\_\_\_

**Signed:** \_\_\_\_\_

EXECUTION OF PROPOSAL as required by 1206 of the Specifications:

This proposal dated the \_\_\_\_ day of \_\_\_\_\_, 20

Signed: \_\_\_\_\_, P.O. Address \_\_\_\_\_ as an individual.

Signed: \_\_\_\_\_, P.O. Address \_\_\_\_\_ as an individual.

doing business under the name and style of

Signed: \_\_\_\_\_, for \_\_\_\_\_ a partnership.

NAME BUSINESS ADDRESS

\_\_\_\_\_

Signed: \_\_\_\_\_, for \_\_\_\_\_ a corporation,

incorporated under the laws of the State of Minnesota

Name of President \_\_\_\_\_ Business Address \_\_\_\_\_

Name of Vice-President \_\_\_\_\_ Business Address \_\_\_\_\_

Address \_\_\_\_\_

Name of Secretary \_\_\_\_\_ Business Address \_\_\_\_\_

Name of Treasurer \_\_\_\_\_ Business Address \_\_\_\_\_

(NOTE: Signatures shall comply with 1206 of the Specifications.)

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION A

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS: MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR COMPLETE INFORMATION CONCERNING THESE ITEMS. SEE PLANS AND SPECIFICATIONS, INCLUDING SPECIAL PROVISIONS.

Spec. No.	Item	Unit	Quantity	Unit Price	Total
2021.501	MOBILIZATION	LS	1		
2101.501	CLEARING AND GRUBBING	LS	1		
2101.524	CLEARING	TREE	41		
2101.524	GRUBBING	TREE	41		
2104.502	REMOVE HYDRANT	EACH	4		
2104.502	REMOVE GATE VALVE AND BOX	EACH	1		
2104.502	REMOVE GATE VALVE BOX	EACH	3		
2104.502	REMOVE MANHOLE OR CATCHBASIN	EACH	7		
2104.502	SALVAGE HYDRANT AND VALVE	EACH	1		
2104.502	REMOVE MAILBOX SUPPORT	EACH	9		
2104.503	REMOVE SEWER PIPE (STORM)	LIN FT	139		
2104.503	REMOVE WATERMAIN	LIN FT	100		
2104.503	REMOVE SEWER PIPE (SANITARY)	LIN FT	815		
2104.503	SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	LF	205		
2104.503	REMOVE CURB AND GUTTER	LF	802		
2104.503	REMOVE RETAINING WALL	LF	79		
2104.503	REMOVE PIPE CULVERTS	LF	182		
2104.504	REMOVE CONCRETE WALK	SY	868		
2104.504	REMOVE CONCRETE DRIVEWAY PAVEMENT	SY	396		
2105.504	GEOTEXTILE FABRIC TYPE 5	SY	9,565		
2105.607	SALVAGE MILLED BITUMINOUS AND AGGREGATE FROM STOCKPILE (SV)	CY	1,576		

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION A

2106.507	EXCAVATION - COMMON	CY	3,929		
2106.507	EXCAVATION - SUBGRADE	CY	3,150		
2106.507	COMMON EMBANKMENT (CV)	CY	719		
2123.510	DOZER	HOUR	20		
2123.610	EXPLORATORY EXCAVATION	HOUR	6		
2123.610	TRACTOR MOUNTED BACKHOE	HOUR	20		
2130.523	WATER	MGAL	30		
2211.507	AGGREGATE BASE CLASS 2A MODIFIED (CV)	CY	1,576		
2211.509	AGGREGATE BASE CLASS 5	TON	6,050		
2215.504	FULL DEPTH RECLAMATION (P)	SY	8,311		
2221.509	SHOULDER BASE AGGREGATE CLASS 2	TON	163		
2360.509	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3;C)	TON	945		
2360.509	TYPE SP 12.5 WEARING COURSE MIXTURE (3;C)	TON	945		
2451.507	GRANULAR BACKFILL (LV)	CU YD	150		
2451.607	PIPE FOUNDATION MATERIAL (CV)	CU YD	180		
2501.502	18" RC PIPE APRON	EACH	1		
2503.503	12" RC PIPE SEWER CLASS III	LIN FT	682		
2503.503	15" RC PIPE SEWER CLASS III	LIN FT	134		
2503.503	18" RC PIPE SEWER CLASS III	LIN FT	142		
2503.602	CONNECT TO SANITARY SEWER	EACH	2		
2503.602	8"X4" WYE	EACH	10		
2503.602	8"X6" WYE	EACH	1		

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION A

2503.603	8" SANITARY SEWER	LIN FT	1,208		
2503.603	4" SANITARY SERVICE PIPE	LIN FT	180		
2503.603	6" SANITARY SERVICE PIPE	LIN FT	35		
2503.603	TELEWISE SANITARY SEWER	LIN FT	1,168		
2504.601	TEMPORARY WATER SERVICE	LS	1		
2504.602	HYDRANT	EACH	3		
2504.602	REINSTALL SALVAGED HYDRANT	EACH	1		
2504.602	6" GATE VALVE AND BOX	EACH	5		
2504.602	REINSTALL SALVAGED 6" GATE VALVE AND BOX	EACH	1		
2504.602	8" GATE VALVE AND BOX	EACH	6		
2504.602	CONNECT TO WATERMAIN	EACH	2		
2504.602	1" CORPORATION STOP	EACH	22		
2504.602	1" CURB STOP AND BOX	EACH	22		
2504.603	6" WATERMAIN	LIN FT	951		
2504.603	8" WATERMAIN	LIN FT	1,389		
2504.603	1" COPPER WATER SERVICE	LIN FT	710		
2504.608	DUCTILE IRON FITTINGS	LB	1,206		
2506.502	CONSTRUCT DRAINAGE STRUCTURE TYPE 1	EACH	13		
2506.502	CONSTRUCT DRAINAGE STRUCTURE TYPE 4 (48")	EACH	2		
2506.602	CONSTRUCT STRUCTURE, TYPE 3	EACH	4		
2506.602	NEW FRAME & RING CASTING	EACH	3		
2521.518	4" CONCRETE WALK	S F	8,006		

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION A

2521.518	6" CONCRETE WALK	S F	1,128		
2531.503	CONCRETE CURB AND GUTTER DESIGN B624	LF	3,516		
2531.504	6" CONCRETE DRIVEWAY PAVEMENT	S Y	370		
2531.504	8" CONCRETE DRIVEWAY PAVEMENT	S Y	162		
2531.618	TRUNCATED DOMES	S F	134		
2540.602	MAIL BOX	EACH	9		
2540.602	MAIL BOX SUPPORT	EACH	9		
2554.502	ANCHORAGE ASSEMBLY - PLATE BEAM	EACH	1		
2554.502	END TREATMENT-TANGENT TERMINAL	EACH	1		
2554.503	TRAFFIC BARRIER DESIGN TYPE 31	LF	50		
2554.503	TRAFFIC BARRIER DESIGN TYPE 8307	LF	45		
2563.601	TRAFFIC CONTROL	LS	1		
2573.502	STORM DRAIN INLET PROTECTION	EACH	8		
2573.503	SILT FENCE; TYPE MS	L F	879		
2574.505	SOIL BED PREPARATION	ACRE	1.19		
2574.508	FERTILIZER TYPE 1	LB	237		
2575.504	SODDING TYPE SALT TOLERANT	S Y	4,334		
2575.504	EROSION CONTROL BLANKETS CATEGORY 3N	S Y	111		
2575.505	SEEDING	ACRE	0.27		
2575.505	DISK ANCHORING	ACRE	0.27		
2575.508	SEED MIXTURE 25-141	LB	17		
2575.509	MULCH MATERIAL TYPE 1	TON	1		

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION A

2582.503	4" SOLID LINE MULTI-COMPONENT	LF	2,166		
2582.503	24" SOLID LINE MULTI-COMPONENT	LF	90		
2582.503	4" DOUBLE SOLID LINE MULTI-COMPONENT	LF	1,963		
2582.518	CROSSWALK MULTI-COMPONENT	SF	360		
	<b>GRAND TOTAL SAP 023-605-035</b>				

BIDDER NAME \_\_\_\_\_

BIDDER ADDRESS \_\_\_\_\_

BIDDER PHONE \_\_\_\_\_

BIDDER SIGNATURE \_\_\_\_\_

DATE: \_\_\_\_\_



State Project No. SAP 023-605-035

GRAND TOTAL OPTION B \$ \_\_\_\_\_

The undersigned hereby acknowledges that all requirements included in the hard copy proposal, addenda, amendments, plans, standard specifications, and supplemental specifications are a part of this bid and contract.

**Signed:** \_\_\_\_\_

PROPOSAL GUARANTY required by 1208 of the Specifications: "A (certified check) (bond), prepared as required by 1208 of the Specifications and payable to the **Fillmore** Treasurer, in an amount equal to at least 5% of the total amount of the bid is submitted herewith as a proposal guaranty.

NON-COLLUSION AFFIDAVIT: A Non-Collusion Affidavit is found in this proposal which must be signed by each bidder.

RECEIPT OF ADDENDA as required by 1210 of the Specifications:

The undersigned hereby acknowledges receipt of and has considered:

Addendum No. \_\_\_\_ Dated \_\_\_\_\_ Addendum No. \_\_\_\_ Dated \_\_\_\_\_

Addendum No. \_\_\_\_ Dated \_\_\_\_\_ Addendum No. \_\_\_\_ Dated \_\_\_\_\_

**Signed:** \_\_\_\_\_

EXECUTION OF PROPOSAL as required by 1206 of the Specifications:

This proposal dated the \_\_\_\_ day of \_\_\_\_\_, 20

Signed: \_\_\_\_\_, P.O. Address \_\_\_\_\_ as an individual.

Signed: \_\_\_\_\_, P.O. Address \_\_\_\_\_ as an individual.

doing business under the name and style of

Signed: \_\_\_\_\_, for \_\_\_\_\_ a partnership.

NAME BUSINESS ADDRESS

\_\_\_\_\_

Signed: \_\_\_\_\_, for \_\_\_\_\_ a corporation,

incorporated under the laws of the State of Minnesota

Name of President \_\_\_\_\_ Business Address \_\_\_\_\_

Name of Vice-President \_\_\_\_\_ Business

Address \_\_\_\_\_

Name of Secretary \_\_\_\_\_ Business Address \_\_\_\_\_

Name of Treasurer \_\_\_\_\_ Business Address \_\_\_\_\_

(NOTE: Signatures shall comply with 1206 of the Specifications.)

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION B

BIDDER MUST FILL IN UNIT PRICES IN NUMERALS: MAKE EXTENSION FOR EACH ITEM AND TOTAL. FOR COMPLETE INFORMATION CONCERNING THESE ITEMS. SEE PLANS AND SPECIFICATIONS, INCLUDING SPECIAL PROVISIONS.

<b>Spec. No.</b>	<b>Item</b>	<b>Unit</b>	<b>Quantity</b>	<b>Unit Price</b>	<b>Total</b>
2021.501	MOBILIZATION	LS	1		
2101.501	CLEARING AND GRUBBING	LS	1		
2101.524	CLEARING	TREE	41		
2101.524	GRUBBING	TREE	41		
2104.502	REMOVE HYDRANT	EACH	4		
2104.502	REMOVE GATE VALVE AND BOX	EACH	1		
2104.502	REMOVE GATE VALVE BOX	EACH	3		
2104.502	REMOVE MANHOLE OR CATCHBASIN	EACH	7		
2104.502	SALVAGE HYDRANT AND VALVE	EACH	1		
2104.502	REMOVE MAILBOX SUPPORT	EACH	9		
2104.503	REMOVE SEWER PIPE (STORM)	LIN FT	139		
2104.503	REMOVE WATERMAIN	LIN FT	100		
2104.503	REMOVE SEWER PIPE (SANITARY)	LIN FT	815		
2104.503	SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	LF	205		
2104.503	REMOVE CURB AND GUTTER	LF	802		
2104.503	REMOVE RETAINING WALL	LF	79		
2104.503	REMOVE PIPE CULVERTS	LF	182		
2104.504	REMOVE CONCRETE WALK	SY	868		
2104.504	REMOVE CONCRETE DRIVEWAY PAVEMENT	SY	396		
2105.504	GEOTEXTILE FABRIC TYPE 5	SY	9,565		
2105.607	SALVAGE MILLED BITUMINOUS AND AGGREGATE FROM STOCKPILE (SV)	CY	1,576		

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION B

2106.507	EXCAVATION - COMMON	CY	3,929		
2106.507	EXCAVATION - SUBGRADE	CY	3,150		
2106.507	COMMON EMBANKMENT (CV)	CY	719		
2123.510	DOZER	HOUR	20		
2123.610	EXPLORATORY EXCAVATION	HOUR	6		
2123.610	TRACTOR MOUNTED BACKHOE	HOUR	20		
2130.523	WATER	MGAL	30		
2211.507	AGGREGATE BASE CLASS 2A MODIFIED (CV)	CY	1,576		
2211.509	AGGREGATE BASE CLASS 5	TON	4,950		
2215.504	FULL DEPTH RECLAMATION (P)	SY	8,311		
2221.509	SHOULDER BASE AGGREGATE CLASS 2	TON	163		
2360.509	TYPE SP 12.5 NON WEARING COURSE MIXTURE (3;C)	TON	945		
2360.509	TYPE SP 12.5 WEARING COURSE MIXTURE (3;C)	TON	945		
2451.507	GRANULAR BACKFILL (LV)	CU YD	150		
2451.607	PIPE FOUNDATION MATERIAL (CV)	CU YD	180		
2501.502	18" RC PIPE APRON	EACH	1		
2503.503	12" RC PIPE SEWER CLASS III	LIN FT	682		
2503.503	15" RC PIPE SEWER CLASS III	LIN FT	134		
2503.503	18" RC PIPE SEWER CLASS III	LIN FT	142		
2503.602	CONNECT TO SANITARY SEWER	EACH	2		
2503.602	8"X4" WYE	EACH	10		
2503.602	8"X6" WYE	EACH	1		

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION B

2503.603	8" SANITARY SEWER	LIN FT	1,208		
2503.603	4" SANITARY SERVICE PIPE	LIN FT	180		
2503.603	6" SANITARY SERVICE PIPE	LIN FT	35		
2503.603	TELEWISE SANITARY SEWER	LIN FT	1,168		
2504.601	TEMPORARY WATER SERVICE	LS	1		
2504.602	HYDRANT	EACH	3		
2504.602	REINSTALL SALVAGED HYDRANT	EACH	1		
2504.602	6" GATE VALVE AND BOX	EACH	5		
2504.602	REINSTALL SALVAGED 6" GATE VALVE AND BOX	EACH	1		
2504.602	8" GATE VALVE AND BOX	EACH	6		
2504.602	CONNECT TO WATERMAIN	EACH	2		
2504.602	1" CORPORATION STOP	EACH	22		
2504.602	1" CURB STOP AND BOX	EACH	22		
2504.603	6" WATERMAIN	LIN FT	951		
2504.603	8" WATERMAIN	LIN FT	1,389		
2504.603	1" COPPER WATER SERVICE	LIN FT	710		
2504.608	DUCTILE IRON FITTINGS	LB	1,206		
2506.502	CONSTRUCT DRAINAGE STRUCTURE TYPE 1	EACH	13		
2506.502	CONSTRUCT DRAINAGE STRUCTURE TYPE 4 (48")	EACH	2		
2506.602	CONSTRUCT STRUCTURE, TYPE 3	EACH	4		
2506.602	NEW FRAME & RING CASTING	EACH	3		
2521.518	4" CONCRETE WALK	S F	8,006		

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION B

2521.518	6" CONCRETE WALK	S F	1,128		
2531.503	CONCRETE CURB AND GUTTER DESIGN B624	LF	3,516		
2531.504	6" CONCRETE DRIVEWAY PAVEMENT	S Y	370		
2531.504	8" CONCRETE DRIVEWAY PAVEMENT	S Y	162		
2531.618	TRUNCATED DOMES	S F	134		
2540.602	MAIL BOX	EACH	9		
2540.602	MAIL BOX SUPPORT	EACH	9		
2554.502	ANCHORAGE ASSEMBLY - PLATE BEAM	EACH	1		
2554.502	END TREATMENT-TANGENT TERMINAL	EACH	1		
2554.503	TRAFFIC BARRIER DESIGN TYPE 31	LF	50		
2554.503	TRAFFIC BARRIER DESIGN TYPE 8307	LF	45		
2563.601	TRAFFIC CONTROL	LS	1		
2573.502	STORM DRAIN INLET PROTECTION	EACH	8		
2573.503	SILT FENCE; TYPE MS	L F	879		
2574.505	SOIL BED PREPARATION	ACRE	1.19		
2574.508	FERTILIZER TYPE 1	LB	237		
2575.504	SODDING TYPE SALT TOLERANT	S Y	4,334		
2575.504	EROSION CONTROL BLANKETS CATEGORY 3N	S Y	111		
2575.505	SEEDING	ACRE	0.27		
2575.505	DISK ANCHORING	ACRE	0.27		
2575.508	SEED MIXTURE 25-141	LB	17		
2575.509	MULCH MATERIAL TYPE 1	TON	1		

SCHEDULE OF PRICES FOR  
SP 023-605-035  
OPTION B

2582.503	4" SOLID LINE MULTI-COMPONENT	LF	2,166		
2582.503	24" SOLID LINE MULTI-COMPONENT	LF	90		
2582.503	4" DOUBLE SOLID LINE MULTI-COMPONENT	LF	1,963		
2582.518	CROSSWALK MULTI-COMPONENT	SF	360		
	<b>GRAND TOTAL SAP 023-605-035</b>				

BIDDER NAME \_\_\_\_\_

BIDDER ADDRESS \_\_\_\_\_

BIDDER PHONE \_\_\_\_\_

BIDDER SIGNATURE \_\_\_\_\_

DATE: \_\_\_\_\_