

RFP 24-13 Farquhar Park Playground

Date 4/8/24

Bid result

Due to unexpected changes associated with correcting stormwater issues associated with this project. RFP 24-13 is being cancelled. Once the stormwater issues have been corrected, the RFP will be revised and re-bid. No future date has been determined at this point.